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ADDENDUM 1
	Date:
	10 December 2024

	Pages:
	1

	Subject:
	Addendum 1 to the AM-12085 Quantity Surveying Services
for the Tina River Hydropower Transmission System Project RFP, issued 25 November 2024.



Tenderers are advised of the following:
This addendum has been openly provided to all potential tenderers. It consists of an update to the table included within Part E of the RFP, under Financial Proposal, Schedule of Rates, 1.1 Breakdown of Costs by Key Deliverables.
Update to Table 1.1:
	Item
	Activity/Deliverable
	Price

	1
	Kick-off meeting
Chair a stakeholder meeting to discuss and agree to the approach, to highlight any missing steps or processes; confirm communications/meetings etc.

Inception Report
Confirming outcomes from Kick-off meeting.

	NA

	2
	Initial Review Report
Summary of reviewed documents, identified gaps, and data.
	

	3
	Draft Cost Estimate Report
A comprehensive cost estimate report including all components as specified, Risk and sensitivity analysis findings with proposed mitigation strategies, Benchmarking data and validation results and presentation to SIEA and key stakeholders summarizing findings and recommendations.

	

	4
	Final Cost Estimate Report
Incorporating feedback, complete with all sections outlined above.
	

	GRAND TOTAL
	



All other information as set out in the RFP dated 25 November 2024 remains unchanged.
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