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Prospective Tenderers are advised of the following:

Question 1:
Please clarify Phase 2 Duration: “Approximately five days of full-time program delivery (plus 2-3 travel days).”

Answer 1:
It is expected that participants will require up to 3 travel days to:

1. travel to Australia;
2. travel to the second city in Australia, if applicable; and

3. travel home from Australia.
The exact sequencing may vary depending on the final program itinerary.

Question 2:
Are the MRC Director pre-course workshops delivered online only or in person?

Answer 2:
Phase 1 is to be delivered as a hybrid program. For the MRC Directors cohort, the pre-course component
includes both virtual and in-person delivery in Vientiane, as set out in the RfT.

Question 3:

As regards logistics and personnel for MRC Directors Phase 1 in Laos, could you please advise your
expectation of what program support staff should attend from Australia in addition to educators, i.e. Welfare
Officer and/or Program Coordinator?

Answer 3:

The RfT does not prescribe a mandatory requirement for specific Australia-based support staff to attend
Phase 1 in Laos in addition to educators. Tenderers should propose a fit-for-purpose staffing model, including
any program coordination or support roles, to ensure effective delivery of the Phase 1 program and
associated logistics. Any proposed personnel should be consistent with the provider’s responsibilities under
the RfT, including program management, coordination and participant support.

Question 4:
While the group are in Australia, is it expected that cultural excursions should be arranged for a Saturday or
Sunday, either before or after the program commences?

Answer 4:

This is a matter for the prospective tenderer to determine and justify in its tender response. The RfT does not
require that cultural excursions be scheduled specifically on a Saturday or Sunday, or before or after the
formal program delivery period.
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